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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of 
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork 
Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in 
Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C001 
Contractor's Progress, Status and Management 
Report (CPSMR) 

   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-80227 

DI-MGMT-81861A  

SOW 3.1.2, 3.1.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 
16 

See Block 16   b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    
 
BLOCK 4: The CPSMR shall also address cost information, specifically the Contractor 
shall report if the cost of products provided during the affected period is commensurate 
with the available funding and anticipated burn rate. The Contractor shall also report 
per CLIN/SLIN/ACRN, the following: this period and cumulative labor hours by labor 
category (segregated by recurring and non-recurring); this period and cumulative labor 
cost per labor category (segregated by recurring and non-recurring); this period and 
cumulative material, other direct costs (ODCs) and travel with associated costs; the 
percentage of work complete under the CLIN/SLIN; and the cost estimate to complete 
the CLIN/SLIN. 
 
The Contractor shall attach a separate excel sheet that lists the changes from the 
previous submission, if any.  
 
In addition, the CPSMR will contain the IMS information as specified.  Submissions 
shall be in editable electronic format. Contractor format is acceptable. The submittals 
shall not contain embedded files. If a submission has 10 or greater attachments, the 
submittal shall contain an index in Excel format, listing the file name and description of 
each attachment. 
 
BLOCK 12: The Contractor shall submit the report 60 calendar DACA.  
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly basis (no 
later than 10 days after the end of the prior month). 
 
No Government response to the Report, within 15 days of submission, constitutes 
approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 
website and  delivery is required to the EVM-CR. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 1 of 64 Pages 
 



 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C002 Contract Work Breakdown Structure (CWBS)     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-81334D SOW 3.1.2.6 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLK 4:  The CWBS shall be based on the WBS/Program Plan included at 
contract award. The contractor shall extend the WBS provided at contract award 
down to appropriate levels required to provide adequate internal management, 
surveillance, and performance measurement. The contractor shall submit its 
extended CWBS as part of its proposal response and use the extended CWBS in 
its proposal pricing submittals as appropriate. The Contractor deliver a Contract 
Work Breakdown Structure (CWBS) in accordance with DI-MGMT-81334 
(current version) requirements except or as modified by the following 
instructions: 
 
1. Part I INDEX: The CWBS will include a table mapping/correlating all CWBS 
elements to: 

a. The associated contract CLIN(s) and SOW paragraph(s) 
b. The contractor’s responsible organizational/functional element(s) or 
Integrated Product Team(s) responsible for accomplishment of the 
CWBS element work scope (organizational/functional elements shall be 
consistent with those reported on IPMR (Format 2) 
 

2. Part II CWBS Dictionary: The CWBS Dictionary shall provide a detailed 
description of every CWBS element and contractor task needed to fully 
articulate/communicate contract work scope. The task description will include 
summary identification of the organizational/functional or IPT resources to be 
applied. The CWBS elements shall be in the same order as the Part I Index. 
CWBS element numbers shall precede the CWBS element title/description. 

 
 

  
  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 2 of 64 Pages 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
C TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

 
 
BLKS 11, 12: The first submission shall be due 15 working days after contract award.  In the event the CWBS is revised by contract 
change/modification, subsequent deliveries are due 15 working days after change/modification. 

 

BLK 13: Subsequent submissions shall be made ASREQ per the following instructions: 

1. To reflect any Government approved evolutionary CWBS and associated CWBS Dictionary element additions and/or major revisions. 
CWBS Dictionary submissions shall not be more frequent than CWBS report submissions. 

2. The CWBS shall be also be updated and available for review at PMRs and other meetings as requested by the Government. 

 

BLK 14: Microsoft Excel or Microsoft Word are the preferred formats for CWBS submissions.  

 

One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.  

 



 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C003 Presentation Material    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81373 SOW 3.1.2.1, 3.1.4, 3.1.4.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs, 
and TIMs. 
 
ASREQ by the Government for presentations.  The Contractor shall submit 
briefing materials 10 days prior to the presentation. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 4 of 64 Pages 



 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C004 Conference Agenda and Minutes    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81249B, DI-ADMN-
81250B 

SOW 3.1.2.1, 3.1.4, 3.1.4.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR, 
PDR< CDR, TRR, PRR and TIMs. 
 
ASREQ by the Government for conferences.  The Contractor shall submit an 
agenda 5 days prior to conference. The Contractor shall submit meeting 
minutes within 10 days after conference. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C005 Status Report CDRL Status Report   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-80368A SOW 3.1.2.5 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format. 
The submittals shall not contain embedded files. If a submission has 10 or 
greater attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment. 
 
The CDRL Status Report shall include the following information: 

a. CDRL Number 
b. CLIN 
c. CDRL Title 
d. CDRL Establishment Date (contract/option exercised) 
e. CDRL Due Date 
f. CDRL Delivery Date 
g. Contractor Letter Number 
h. Expected Government Response Date 
i. Government Letter Number 
j. Government Response Date 
k. CDRL Status 

1. Pending (due within 30 days) 
2. Late (delivery past due) 
3. In Government Review (within 30 days of delivery) 
4. Government response past due (response past due) 

l. List of CDRLs that must be submitted within the next thirty (30) 
days, in accordance with the contract 

BLOCK 12: The Contractor shall submit the report 90 calendar DACA.   
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month). 
 
Government has 30 days to review, comments to be incorporated 15 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website.  
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C006 Bill of Materials (BOM) For Logistics and Supply 
Chain Risk Management 

    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-PSSS-81656B SOW 3.1.2.7 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. The BOM shall be in a 
format similar to that of Figure 1 in DID DI-PSSS-81656B.  If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCKS 10, 12 & 13: For each option exercised, 30 days after release for 
procurement; subsequent submissions due 30 days after release of 
procurement; 30 days after changes to Production Baseline (PB). 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C007 Cost and Hour Report (Flex File)     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-FNCL-82162 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Cost and Hour Report (FlexFile) in accordance with DI-
FNCL-82162 and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-
approved contract CSDR Plan. The DID, DI-FNCL-82162, is available from the Cost 
Assessment Data Enterprise (CADE) website at 

 The CSDR Plan is included as a 
contract attachment.  
 
The following tailoring of the DID is acceptable: 
1. Data Group B - Item 4 - Additional Data Fields #1-#12 
Not required. 
 
Contractors shall be required to submit the Cost and Hour Report (FlexFile) at 
frequencies specified in the CAPE-approved CSDR plan. The contract CSDR plan 
uses the event field as the driver for the submission of the reports, not the "as of date." 
If the event slips, the contractor must notify the Government Program Office that a 
date change is needed. It is the responsibility of the Government Program Office to 
submit a request for change in the event-driven date for reporting through the CADE 
website for CAPE approval before relief is given for the date reflected in the CAPE-
approved CSDR Plan. 
 
The FlexFile shall be delivered in either a) MS Excel (.xlsx) or comma separated 
values (.csv) in the contractor’s format of choosing, so long as it fulfills the 
requirements of the DD FORM 2794 as is in accordance with the FlexFile DID or b) 
JavaScript Object Notation (JSON) as described in the FlexFile File Format 
Specification (FFS) and Data Exchange Instructions (DEI) referenced in the FlexFile 
DID Requirements Section 2. 
 
All files shall be submitted electronically using the CADE website. Data submitters 
must register through the CADE website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to 
upload CSDR content. Users can obtain access by submitting user information about 
themselves and their organizations to the CADE Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, CAPE shall 
authorize the user account and requested roles. All CADE Portal accounts need to be 
renewed at least annually. 
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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 Page 8 of 64 Pages 

(b)(7)e



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
C TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product 
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the CAPE for DDCA approval. 

 



 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C008 Quantity Data Report Contractor Cost Data Reporting (CCDR)    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-82164 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Quantity Data Report in accordance with DI-FNCL-82164 
and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-approved contract 
CSDR Plan. The DID, DI-FNCL-82164, is available from the Cost Assessment Data 
Enterprise (CADE) website at  
The CSDR Plan is included as a contract attachment.  
 
The following tailoring of the DID is acceptable: 
N/A 
 
Contractors shall be required to submit the Quantity Data Report at frequencies 
specified in the CAPE-approved CSDR plan. The contract CSDR plan uses the event 
field as the driver for the submission of the reports, not the "as of date." If the event 
slips, the contractor must notify the Government Program Office that a date change is 
needed. It is the responsibility of the Government Program Office to submit a request 
for change in the event-driven date for reporting through the CADE website for CAPE 
approval before relief is given for the date reflected in the CAPE-approved CSDR Plan. 
 
The Quantity Date Report shall be delivered in either a) MS Excel (.xlsx) or comma 
separated values (.csv) in the contractor’s format of choosing, so long as it fulfills the 
requirements of the DD FORM 2794 as is in accordance with the Quantity Data Report 
DID or b) JavaScript Object Notation (JSON) as described in the Quantity Data Report 
Format Specification (FFS) and Data Exchange Instructions (DEI) referenced in the 
Quantity Data Report DID Requirements Section 2. 
 
All files shall be submitted electronically using the CADE website. Data submitters 
must register through the CADE website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to 
upload CSDR content. Users can obtain access by submitting user information about 
themselves and their organizations to the CADE Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, CAPE shall 
authorize the user account and requested roles. All CADE Portal accounts need to be 
renewed at least annually. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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(b)(7)e



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
C TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product 
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the CAPE for DDCA approval. 

 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C009 Software Maintenance Report (3026-2) Software Resources Data Reporting 
(SRDR) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-82164 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance 
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy 
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC) 
website at  The CSDR Plan is 
included as a contract attachment.  
 
Contractors shall be required to submit SRDRs at frequencies specified in the OSD 
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the 
event field as the driver for the submission of the reports, not the "as of date." If the 
event slips, the contractor must notify the Government Program Office that a date 
change is needed. It is the responsibility of the Government Program Office to submit 
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan. 
 
All SRDRs shall be submitted electronically using the CSDR Submit-Review System. 
The required file format for each SRDR is specified in its Data Item Description (DID).  
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in 
eXtensible Markup Language (XML) format when cPet functionality is available to 
generate an XML file from the completed Excel form. Part 2 must be submitted in 
Excel format only.  Until the cPet functionality is available to generate the XML format, 
both Part 1 and Part 2 must be submitted in Excel format.  Data submitters must 
register through the DCARC website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to 
upload CSDR content.  Users can obtain access by submitting user information about 
themselves and their organizations to the DCARC Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, the DCARC 
shall authorize the user account and requested roles. All DCARC Portal accounts need 
to be renewed at least annually. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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(b)(7)e



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
C TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring 
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the DCARC for DDCA approval.  

 

The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and 
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews 
will be conducted in accordance with each SRDR submission. 

 

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California 
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that 
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and 
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software 
Configuration Item (CSCI) for the entire program. 

 

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to 
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports. 

 

 

 

 
 

 

(b)(7)e



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C010 Counterfeit Prevention Plan     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MISC-81832 SOW 3.1.2.9 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.  If a submission has 10 or greater attachments, the submittal 
shall contain an index in Excel format, listing the file name and description of 
each attachment. 
 
BLOCKS 10, 12 & 13: The Counterfeit Protection Plan shall be submitted 60 
DACA.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 14 of 64 Pages 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C011 Commercial Off-The-Shelf (COTS) Manuals and 
Associated Supplemental Data 

    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-80527C SOW 3.1.2.10 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.   
 
BLOCKS 10, 12 & 13: Due 10 days prior to IPRs, V&V, and final submission 
due 30 days prior to EDM delivery. Updated CDRL submittal required within 
30 days if changes to the EDM or production baseline occurred.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C012 Contractor’s Risk Management Plan     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-81808 SOW 3.1.3 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.   
 
BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAM N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C013 System Security Plan and Associated Plans of Action  
for a Contractor’s Internal Unclassified Information 
System 

 
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-82247 SOW 3.4.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  AS REQ 30 DACA  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCKS 10, 11, 12, 13: Initial, and all subsequent annual submissions, of 
SSP and Plans of Action (or appropriate extracts thereof) are submitted upon 
request. 
 
BLOCK 12: SSP and Plans of Action (or appropriate extracts thereof) 
submissions, initial and subsequent, are submitted upon request. Requests 
will indicate what specific information is required (e.g., list of requirements 
not yet met and associated plans of action; description of how all 
requirements are met and associated plans of action) 
 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

         

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C014 Contractor’s Record of Tier 1 Level Suppliers 
Receiving/Developing Covered Defense Information  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SCRE-82258 SOW 3.4.4 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16  1  

Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification 
incorporating CDRL.  Subsequent submissions required when changes are 
made to the list, but no more than monthly. 
 
 
Block 14:  One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
*Local cognizant DCMA and DSS offices. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C015 Software Product Specification (SPS) 
WAM Source Code   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit Software Product 

        Specification 30 days after the Physical Configuration Audit (PCA). 
 

BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
(changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 90 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C016 Technical Report - Study/Services 
System Security Analysis   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the SSA 45 days prior to 
CDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C017 Interface Control Documents (ICD) 
WAM Interface Control Documents   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface 
Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C018 Interface Control Documents (ICD) WAM Configuration Files Interface 
Control Documents 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the  WAM Configuration 
Files Interface Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C019 Status Report 
WAM Control and Status Monitoring   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status 
Monitoring ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C020 Installation Control Drawings 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-DRPR-81242 SOW 3.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10 & 12:  The contractor shall submit drawings 60 days after 
CDR. Subsequent submissions due with first EDM unit delivery and 
concurrent with first production unit delivery. 

 

BLOCK 13: Updates to the CDRL submittal are required within 30 days 
if: changes to the EDM or production baseline occurred (e.g., design 
change to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be submitted 
with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C021 Software Product Specification 
 SLDD and CPDD XML Source Files 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Concurrent with C027. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C022 Software Product Specification (SPS) 
Media Source Files   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Due 60 days after first EDM delivery. 
 
 BLOCK 13: Updates to the CDRL submittal are required within 30 days  if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C023 Validation Report Evidence of Content Review and 
Validation 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-CMAN-80792A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit  15 days prior to 
Technical Manual Verification.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM X OTHER  

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C024 Technical Report - Study/Services PDF Assembly of a Single Technical 
Manual 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The Contractor shall submit 10 days prior to IPRs, V&V, 
and final delivery shall occur 30 days prior to EDM delivery.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C025 Technical Manual Verification Discrepancy/Disposition 
Record  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81820 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion 
of Technical Manual verification. Updates to CDRL submittal are required if 
any changes to the EDM or production baseline occurred.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C026 Technical Manual Verification Incorporation Certificate 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81821 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM 
delivery. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C027 Technical Report - Study/Services 
ATIS-Compatible CD-ROM   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM 
delivery. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C028 Maintenance Test and Support Requirements List 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80294 SOW 3.5.7 & 3.5.8 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR, 
CDR and TRR and when any changes in production occur. 
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C029 Technical Report – Study/Services 
Initial Spares Support List (ISSL) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.9  PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and 
concurrent with first production option.  
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C030 System Problem Report (SPR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81232 SOW 3.6.1-3.6.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall submit the System Trouble 
Report concurrent with the first interim software delivery. Subsequent 
submissions due no later than 10 days after the end of the prior month.. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001 
 
 
 
 
 
 
 

 Page 34 of 64 Pages 
 



 

 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C031 Supplier's Configuration Management Plan 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80858C SOW 3.6.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post 
Award Conference. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C032 Configuration Item (CI) Documentation 
Recommendation   Configuration Item (CI) Database 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-82007 SOW 3.6.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall Configuration Item (CI) 
Database ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C033 Technical Report - Study/Services Equipment Top-Down Breakdown 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.6.2.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13 The contractor shall submit the initial Equipment Top-
Down Breakdown Report 10 days prior PDR which will address SOW 
paragraph 3.6.2.1.1, only The contractor shall submit a follow-on Equipment 
Top Down Breakdown Report 30 days prior to TRR, which will include any 
updates since the initial submittal as well as the information specified in 
SOW paragraph 3.10.3.1.4. Submit quarterly thereafter. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
(changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars.  
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C034 Engineering Change Proposal 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80639D SOW 3.6.4.5.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  Submit within 30 days of a change as required 
(ASREQ) by the Government or as generated (ASGEN) by the contractor to 
address a proposed change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C035 Request for Variance 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80640D SOW 3.6.4.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the RFV within 30 days 
after determination of need. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C036 Notice of Revision (NOR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80642D SOW 3.6.2.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the NOR within 30 

        days after determination of need. 
 

If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C037 Configuration Status Accounting (CSA) Information 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81253C SOW 3.6.2.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall deliver the document 30 
days prior to DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM baseline occurred (e.g., design 
change to correct requirements compliance determined during 
testing) that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C038 Hazardous Material Management Program (HMMP) 
Report  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-81397C SOW 3.6.4.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the report 45 days prior to 
CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C039 Safety Assessment Report (SAR) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SAFT-80102C SOW 3.6.4.2 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  First delivery is required 45 days prior to CDR and 
TRR. Final 
delivery is required at the completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C040 Quality Assurance Program Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-QCIC-81794 SOW 3.6.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Quality Assurance 
Program Plan 2 MACA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C041 Configuration Audit Plan 
Production Configuration Audit Plan 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81646B SOW 3.9.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall submit the plan 5 months 
prior to start of FCA/ PCA. 

 

BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the production baseline occurred (e.g., design 
change to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be submitted 
with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C042 Configuration Audit Summary Report and Certification Production Configuration Audit Summary 
Report and Certification 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81022D SOW 3.9.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the report 30 days after 
completion of FCA/PCA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C043 Failure Reporting, Analysis and Corrective Action 
Taken (FRACA)  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

MIL-HDBK-2155 SOW 3.9.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  Delivery to commence upon start of Hardware and 
Software Integration. Submit monthly thereafter. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C044 Test Plan 
FAI Test Plan 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.9.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

BLOCK 10 & 12: The contractor shall submit the Article Inspection (FAI) 
Test Plan 150 days prior to the FAI Test. 

BLOCK 13: Updates to the CDRL submittal are required within 30 days 
if: changes to the production baseline occurred (e.g., design change to 
correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

Government has 30 days to review, comments to be incorporated 30 
DARC. 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on 
the NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C045 Test Procedures 
FAI Test Procedures 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80603A SOW 3.9.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
BLOCK 10 & 12: The contractor shall submit the FAI Test Procedures 90 days 
prior to the FAI Test. 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
(changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 
Government has 30 days to review, comments to be incorporated 30 DARC. 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C046 Test/Inspection Report 
FAI Test Report 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80809B SOW 3.9.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
BLOCK 10 & 12: The contractor shall submit the FAI Test Report 30 days after 
completion of the FAI Test. 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 
Government has 30 days to review, comments to be incorporated 30 DARC. 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C047 Test Plan 
Production QCI Test Plan   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.9.2.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
BLOCK 10 & 12: The contractor shall submit the test plan 150 days prior to the 
QCI Test. 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 
Government has 30 days to review, comments to be incorporated 10 DARC. 

BLOCK 14: One soft copy 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C048 Test Procedure 
Production QCI Test Procedures   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80603A SOW 3.9.2.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the test procedures 90 
days prior to the QCI Test. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C049 Test/Inspection Report 
Production QCI Test Report   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80809B SOW 3.9.2.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit Production QCI Test 
Report ASREQ by the Government. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 
 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C050 Provisioning Screening Data 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81714 SOW 3.10.3.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days after CDR to 
support the Provisioning Conference at the Contractor’s Facility with hardware 
available 120 days after CDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C051 Supplementary Provisioning Technical Documentation 
Supplemental Data for Provisioning   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-PSSS-81716 SOW 3.10.3.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the SDFP 90 days after 
CDR to support the Provisioning Conference with hardware available 120 
days after CDR. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C052 Engineering Data for Provisioning (EDFP) Engineering Data for Provisioning - Design 
Change Notice 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81874 SOW 3.10.3.1.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the EDFP 90 days after 
CDR to support the Provisioning Conference to occur 150 days after CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C053 Customized Microelectronics Devices Source Protection Plan 
  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MGMT-81763 SOW 3.10.3.1.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days after CDR to 
support the Provisioning Conference at the Contractor’s facility with 
hardware available 120 days after CDR. For applicable DCNs submit 
concurrently. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C054 Product Drawings/Models and Associated Lists 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81000E SOW 3.10.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Product 
Drawings/Models and Associated Lists 15 days prior to PCA. After 
Government approval of the first submittal provide updated/revised Product 
Drawings/Models and Associated Lists 30 days after determination of 
design change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C055 Commercial Drawings/Models and Associated Lists 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81003E SOW 3.10.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Commercial 
Drawings/Models and Associated Lists 15 days prior to PCA. After 
Government approval of the first submittal provide updated/revised 
Commercial Drawings/Models and Associated Lists 30 days after 
determination of design change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP X TM  OTHER  

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C056 Technical Data Package 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-80776A SOW 3.10.5.1 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blk. 4: Contractor’s format is not acceptable. The contractor shall also 
comply with MIL-STD-31000C in the preparation of the TDP. The 
contractor shall comply with the associated TDP in SOW Section 
3.10.5.1 Refer to SOW for additional details. 

Blk. 10, 12 & 13: 

Outline: The Contractor shall submit an outline EDM TDP 21 calendar 
days prior to CDR. The Outline shall include data lists that identify the 
set of drawings and lists that will be contained within the final TDP. 

Draft: The Contractor shall submit a Draft EDM TDP (per SOW Section 
3.10.5.1) 45 calendar days prior to First Article Test (FAT) Test 
Readiness Review (TRR). The Draft TDP shall include data lists that 
identify the set of drawings and lists that will be contained within the 
final TDP.  

Final: The contractor shall submit a Final EDM TDP (per SOW Section 
3.10.5.1) 45 calendar days prior to FCA/PCA. 

Updates to the TDP can be triggered by approved Enterprise Change 
Requests and corrective actions. Updated CDRL submissions shall be 
submitted with change summary pages that list the drawing/list number 
and page of each associated change, along with a description of the 
nature of the change and rationale for the change. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
C  

ATEGORY: 
TDP    X           TM OTHER______  

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Government has 30 calendar days to review CDRL. The contractor shall incorporate Government comments and resubmit CDRL 
14 calendar DARC.  

Blk.14: One soft copy provided to COR by electronic e-mail submission to:  @navy.mil. For all files over 8 MB 
provide submission to COR by electronic submission on AMERDEC SAFE: https://safe.amrdec.army.mil/safe/Welcome.aspx 

Blk. 14b: 

All COTS technical manuals shall be provided in hard copy and soft copy. 
Email notification upon each submission to the Government Assistant Program Manager (APM). 

(b)(6) 



 
 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C057 Diminishing Manufacturing Sources and Material Shortages 
Management Plan  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MGMT-81948 SOW 3.10.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit initial submission 30 
days after PDR and CDR and annually thereafter. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  
this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the 
Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government 
Issuing Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0101 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C058 Status of Government Furnished Property Report 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MGMT-80269/T SOW 4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  QTRLY See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS Contract 
Specialist  

 1  

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture 
all required data fields per Attachment 1 (Rev 2).  The submittals shall not contain 
embedded files. If a submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each attachment. 

 

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be 
submitted quarterly for all GFP accountable to this contract. The report for the quarter 
ending 30 September shall document the contractor’s annual physical inventory; the 
report shall be signed and dated by the Contractor’s property administrator, attesting to 
the veracity and accuracy of the inventory.  Substantiating documentation (e.g., iRAPT 
transfer, DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP 
report for all GFP transactions occurring during the quarter.  

 

BLOCK 12:  First submission to be provided following the quarter that GFP is initially 
received by the contractor.  For example, if the contractor receives GFP on January 15th, 
the first GFP report will be due April 15th, for the quarter ending 31 March. 

 

BLOCK  13:  January 15th, April 15th, July 15th, and October 15th for the preceding 
quarter. If a submission date falls on a weekend or holiday, the submission is due the 
next working day. 

 

Government has 30 days to review, comments to be incorporated 10 days after receipt of 
comments (DARC). 

 

Note: All GFP receipts and transfers must be executed within the Procurement Integrated 
Enterprise Environment (PIEE) GFP Module’s Property Transfer process. 

 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 
website.     
 

COR  1  

APO  1  

DCPO  1  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for 
reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed 
form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM 
NO. 

B. EXHIBIT C. CATEGORY: 

  0101 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM 
NO. 

2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

C059 Interface Design Description    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

  DI-IPSC-81436A   SOW  3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.      DISTRIBUTION   

LT  See 
Block 16 

See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See 
Block 16 

See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 
16 

   

BLOCK 4: Submissions shall be in electronic format. 
Contractor format is acceptable. The submittals shall not 
contain embedded 
files. If a submission has 10 or greater attachments, the 
submittal shall contain an index in Excel format, listing the file 
name and description of each attachment. 
 
Block 10, 11, 12: A preliminary version of the document should 
be provided 45 days prior to PDR. The document shall be 
updated and provided 45 days prior to CDR regardless if agile 
or waterfall development. The document shall be updated and 
submitted after each major release of software if implementing 
agile development processes. The document should be 
updated after the CDR if waterfall development is pursued and 
should reflect the actual software products at the end of 
development. 
 
Government has 30 days to review and comments are to be 
incorporated 30 DARC. 
 
Block 14: One soft copy provided to PMW/A 170 via 
Sharepoint on the NSERC/SE2 
website. 
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